Department of Energy
Oak Ridge Operations
Weldon Spring Site
Remedial Action Project Office
Route 2, Highway 94 South
St. Charles, Misscuri 63303

September 03, 1987

Ms. Katherine Biggs

United States Environmental
Protection Agency, Region VII
726 Minnesota Avenue

Kansas City, Kansas 66101

Dear Ms. Biggs:

Enclosed is the information regarding the removal of abandoned
power lines and poles from the Weldon Spring Site, which we
discussed in our telephone conference on July 24, 1987.

The site contains about 150,000 linear feet of electrical and
commuhications wire and cable and 300 timber utility poles. Many
of these poles are rotten and several have fallen during the past
year. They present a safety hazard to site personnel.

We propose to remove the lines and poles. These will be disposed
of off site. However, any radiologically contaminated material
will be retained on site as described in the enclosed material.
The work will be accomplished by a subcontractor to MK-Ferguson
Company, our Project Management Contractor.

The enclosed index lists five (5) attachments including sampling
information and drawings and specifications. If you have any
questions please contact Jim Coyne of PEER Consultants, our
support services contractor at (314) 441-8472.

Sincerely,

GOE? Nedaon

R. R. Nelson

Project Manager

Weldon Spring Site
Remedial Action Project

Enclosure:
As stated

cc: Dave Bedan, MDNR
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LIST OF ATTACHMENTS

Attachment 1

- Interim Measure - Electrical Line and Pole Removal -
Summary '

Attachment 2

- Specifications for Electric Power and Pole Removal

Attachment 3

- Special Conditions - Electrical Power and Pole
Removal

Attachment 4
- Drawings - Chemical Plant Electrical Lines and Pole
Kemoval
Attachment 5

- Radiological Survey of Chemical Plant Electrical
Foles

Note - See also Addendum No. 1 dated 8/27/87
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Attachment Ho. 1

INTERIM MEASURE
ELECTRICAL LINE AND POLE REMOVAL

SUMHMAERY

This task consists of removing abandoned power line and
support poles at the Weldon Spring Site. About 300 timber
utility poles and 150,000 1f of electrical and communi-
caticng cable and wire are involved.

We prorpose to do this work now to improve safety conditions
at the site. Many poles are rotted at ground level and pose
a potential hazard to personnel working in the chemical
plant area. In fact, a number of poles have failed and
fallen during the past year.

Surveys of utility poles (see Attachment No. 5) show levels

of contamination, where present, to be well within limits

acceptable for release of these materials from the site.

The plan {(see Attachment No. y calls for survey of the

poles and lines to verify they are uncontaminated

immediatelv pricr to release. Any poles found contaminated

will be segregated and stored for later disposal. We expect

these materials to be releasable. Should we find during

removal tha ion therecof iz contaminated above

release lev 2 that role or portion thereof

netructed a suitable on-site
nation. if present, 1is

und level on the poles.
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: MORRISON-KNUDSEN ENGINEERS, INC.

A MORRISON KNUDSEN COMPANY

SET L.D.

WSSRA PROJECT REVIEWS AND APPROVALS

Subject: WSSRA PROJECT - CP

Specification Section 02053

Demolition of Electrical Line

and Poles

Prepared:

Reviewed:

Approved, MKE:
- Lead Design Engineer
- Design Manager

- Vice President, ESci Division

Approved: ot
- PMC Engineering Manager
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SECTION 02053

DEMOLITION OF ELECTRICAL LINES AND POLES

PART 1 - GENERAL

1.1 SCOPE OF WORK

A. This Section describes the requirements for the removal of
existing timber poles, and above-ground electrical, power,
and communications lines at a uranium feed materials
processing plant as located on the Subcontract Drawings.

B. Transformers and substations will be removed by others.

1.2 DEFINITIONS
Utility: FPor the purpose of this Section, above ground

utility means any service such as electric power systems,

lighting systems, telephone, and associated support
structures.

1.3 JOBSITE CONDITONS

See Special Conditions for restrictions applicable to work
in areas of potential radiation hazard.

PART 2 - PRODUCTS

(Not Used)

PART 3 - EXECUTION

3.1 GENERAL

A. Removal of the utility shall not be undertaken until writ-
ten approval for such work has been obtained from the
Contractor.

B.A. REVIEW

YN0, 4
wTUH DT
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Except for the utility 1lines shown to remain, all on-site
above-ground electric powver, lighting, and communication
lines shall be removed, together with all poles and
supporting structures. Conduit and cable risers on poles
shall be cut off at ground level. Poles, grounding rods
and guy wire anchors shall be pulled and the voids filled
to the ground surface with tamped earth. Acceptable back-
£il1l material is available on site. Relocation of 1lines,
if required, will be performed by others. )
To assure uninterrupted service to off-site customers, the
subcontractor shall obtain approval from the affected
utility companies before disturbing utilities. Utilities
shall be protected from damage by demolition operations
until they are removed from service.

Although Contractor intends to de-energize all wire to be
removed, Subcontractor shall verify that all electrical
items within Subcontractor's Scope of Work are
de-energized prior to commencing work.

Backfilled holes and unpaved areas disturbed by demolition
operations shall be seeded as specified in Section 02930.

DISPOSAL OF DEMOLITION DEBRIS

All materials will be subject to classification by the
Contractor. The materials will be classified as contami-
nated and uncontaminated. No contaminated material 1is
expected; however, any contaminated material, if encoun-
tered and so classified, shall be stacked in the on-site
storage area shown on Figure 02053-1. Uncontaminated
material shall be disposed of off-site. :

After a pole is pulled, the lower part of the pole shall
be further checked and classified with regard to contami-
nation. Where a pole is removed from a location where the
soil is found to be contaminated, the pole shall be cut
off two feet above ground contact level.

END OF SECTION 02053
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SECTION 02930

SEEDING

PART 1 - GENERAL

1.1 SCOPE

A. This Specification Section describes the requirements for
seeding of areas disturbed by demolition operations.

B. The following areas shall be seeded as specified herein:
areas where poles, yard structures, and foundation of any
description have been removed, all backfilled areas, and
all areas disturbed by demolition operations; except that
surfaced areas and solid rock shall not be seeded.

PART 2 - PRODUCTS

2.1 SEED

A. All seed shall comply with the requirements of the
Missouri Seed Law. Minimum purity shall be 90 percent.
Minimum germination including hard seed shall be 80
percent. Maximum weed seed shall be 1.0 percent.

B. The seed mixture from August 1 through April 15 shall be
Annual Rye Grass - 10 lb/acre; Orchard Grass - 2 1lb/acre;
Lespedeza - 5 lb/acre; and Switch Grass - 3 lb/acre.

C. The seed mixture from April 16 through July 31 shall be
Big Blue Stem - 10 1lb/acre; Indian Grass - 10 lb/acre:; and
Little Blue Stem - 10 lb/acre.

2.2 FERTILIZER
Fertilizer shall contain equal percentages of nitrogen,

phosphorous, and potash, applied at a rate of 65 pounds of
each ingredient per acre.

QA REVIEW
YNO. #/
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2.3 MULCH

Mulch shall be the cereal straw from stalks of oats, rye,
wheat, or barley. The straw shall be clean and bright,
relatively free of foreign material, and be dry enough to
spread properly. If the above straw specifications cannot
be met practicably, the foliage of the following plants
may, with the Contractor's approval, be substituted:
smooth brome, timothy, orchard grass, reed canary dgrass,
red top, millet, blue stem, indian grass, alfalfa, birds-
foot trefoil, and vetch. The foliage shall be taken from
areas of relatively pure stands of plants of the current
season's growth.

PART 3 - EXECUTION

3.1 GENERAL

A. The seedbed shall be prepared and fertilized and shall be
in a firm but uncompacted condition with a relatively fine
texture at the time of seeding.

B. Seeding shall be done before the proposed seedbed becomes
eroded, crusted over, or dried out and shall not be done
when the ground is in a frozen condition or covered with
snow.

3.2 HYDRAULIC SEEDING AND FERTILIZING

A, In lieu of mechanical application of seed and fertilizer,
hydraulic application may be used. On slopes steeper than
2:1, or when seeding 1s applied to a previously seeded and
mulched area, seed and fertilizer may be applied hydrau-
lically in a single operation and incorporation into the
soil will not be required. On all other slopes, seed and
fertilizer may be applied hydraulically provided the seed
and fertilizer are applied separately. The seed and fer-
tilizer shall be incorporated into the soil as specified
under mechanical seed application.

B. Seed and fertilizer, separately or in combination, shall
be mixed with water and constantly agitated so that a
uniform mixture can be applied hydraulically to the
specified areas. The ratio of seed and fertilizer to
water shall be calculated by determining the number of
square feet covered by a given quantity of water. Seed
shall not be added to the water more than 4 hours before
application.

FILE NUMBER:
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DRY SEEDING

Dry seeding shall be done mechanically with equipment
designed for even distribution of dry seed. The equipment
may either.be hand operated, such as knapsack seeder, or
be tractor-drawn, such as seed drill, except that
tractor-drawn equipment will not be permitted on a pre-
viously seeded and mulched area. Seed scattered on the
surface shall be covered with approximately 1/4 inch of
soil by raking or other approved methods except that rak-
ing will not be required when seeding a previously seeded
and mulched area. Seed placed in the so0il shall be
approximately 1/4 inch below the surface. After complet-
ing the seeding operation, the contractor shall firm the
area by rolling, if in the judgment of the Contractor the
seedbed is either too loose or contains clods which would

. reduce the germination of the seed. When rolling is

WS-101

required, a lawn-type roller shall be used and care shall
be taken to avoid over-compacting the soil.

MULCHING

Mulch shall be applied after seeding at the rate of 2 tons
per acre.

END OF SECTION 02930
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SC-2

SC-3

SC-4

WORK TO BE ACCOMPLISHED

The work scope consists of furnishing all labor,
supervision, equipment and materials (except as
otherwise specified), and performing all work in
strict accordance with Federal, State and Local
laws, codes and requlations. The work in general
consists of: : ‘

Removal of all overhead wiring (power, telephone,
etc.) from the site yard areas outside of the
building. Poles are to be removed, cut and placed
with rolled wire in an area designated on site.

The above description of work is for general
information only and in no way limits the
responsibility of the Subcontractor for
constructing the Work in strict accordance with
the subcontract drawings and specifications.

DEFINITIONS

See GP2 For General Definitions
I.OCATION

The work to be accomplished is located at the
abandoned Uranium Feed Materials Processing Plant
at Weldon Spring, Missouri.

HOLIDAYS

The following will be observed as holidays by the
Contractor:

* Christmas Day
Columbus Day
* New Year's Day
Presidents' Day
Memorial Day
* Independence Day
Labor Day
Thanksgiving Day
Day Following Thanksgiving

* Holidays occurring on Saturday or Sunday will be
on Friday or Monday.

Upon written notice from the Subcontractor 5 days
in advance, the Contractor will adegquately man the
job on Contractor holidays not observed by the
Subcontractor.
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SC-6

SECURITY REQUIREMENTS

A.

. Access

1. Access to the site is via the main gate
on Highway 94 South. The gate is
normally open from 7 a.m. to 6 p.m. and
the normal work day is from is 8 a.m. to
4:30 p.m., Monday thru Friday.

2. Special controls are established at the
Weldon- Spring site to govern personnel
access. A guard station is located
approximately 50 feet inside the main

gate.

3. All privately and Subcontractor owned
vehicles shall stop at the guard
station.

4. The Subcontractor will have a specific

~identification symbol prominently
displayed on each vehicle for entry to
the site. A sample of this symbol will
be given to MK-F prior to starting work.

5. If no specific identification symbol is
displayed on a vehicle, each person
shall sign in and out with the guard
before entry to the site.

TEMPORARY UTILITIES

A.

Telephone Service

Telephone service will not be provided by the
Contractor. The Subcontractor shall make his
own arrangements for any telephone service

desired.

Electrical Power for Construction

Electrical power for construction will not be
provided by the Contractor. The Subcontrac
tor shall make his own arrangements for

construction power.

Toilet and Washroom Facilities

Toilet and washroom facilities shall be
provided by the Contractor. Emergency
showers are available in Trailer 7 and 8.



sC-7

SC-8

SC-9

D. Temporary Water Facilities

1. Drinking water shall be furnished by the
' Subcontractor.

2. If authorized by the Contractor,
temporary supply lines, standpipes, and
connections over and above those
facilities presently existing and
available shall be furnished and
installed by the Subcontractor and shall
be removed upon the completion of the
need for such temporary facilities.

CONSTRUCTION RESTRAINTS

There are no known restraints at this time. The
Subcontractor shculd be aware that more than one
subcontractor may be working in the areas
identified in the Work Scope. These areas are to
be used Jjointly and the Subcontractor shall be
responsible .to coordinate his work activities with
ongoing activities.

TEMPORARY STORAGE OF CONSTRUCTION MATERIAL

The Contractor will provide space for storage of
materials and equipment during performance of the

Work Scope.

The Subcontractor is responsible for the security
of his equipment and material.

CLEANUP AND WASTE DISPOSAL

A. Cleanup

The Subcontractor shall maintain a neat and
orderly work area. Cleanup of the
construction work areas shall be required on
a daily basis. Waste and debris shall not be
allowed to accumulate in such quantities as
to create an unsightly appearance, a safety
or fire hazard. All construction areas shall
be thoroughly cleaned to the satisfaction of
the Contractor prior to final acceptance of
the completed project(s).

B. Waste Disposal

The Subcontractor shall provide suitable
receptacles and dispose of all waste material




such as paper, discarded containers, scrap
lumber, scrap metals, etc., by removal from
the work area to on—-site disposal or storage

" areas.
SC-10 CONSTRUCTION EEALTH AND SAFETY
A. Contractor Safety Program
1. Subcontractors shall comply with all

applicable Local, State, DOE/WSSRAP and
Federal Safety Codes, Regulations,
Standards and Special Procedures.

A Subcontractor may submit his own
Safety Program to the Contractor for
review. The Subcontractor's program
must be equal to or more stringent than
the WSSRAP Construction Safety and
Health Program for acceptance and use.
The Subcontractor's Safety and Health
Program shall be an integral part of
this Subcontract including mandatory
implementation and compliance by the
Subcontractor.

During the Pre-Bid Meeting a copy of the
WSSRAP Construction Safety and Health
Management Program will be made
available for review per request. The
successful bidder will be issued a copy
with the Notice of Award by the
Contractor's Subcontract Administrator.
A Table of Contents for the WSSRAP
Safety and Health Program is presented
on Figure 1.




Figure 1

SAFETY AND HEALTH MANAGEMENT PROGRAM
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B. CONSTRUCTION SAFETY & HEALTH INITIAL
INDOCTRINATION & TRAINING

1. All Subcontractor personnel working on
the site shall receive the basic
Construction Safety and Health Initial
Indoctrination and Training from the
Construction Safety and Health Manager.
The Indoctrination will be oral or
written and will take 30 minutes. No
Subcontractor personnel will be
permitted to work without having
received this basic indoctrination.

2. Indoctrination requirements will not
apply to routine delivery men who will be
escorted while on site by Contractor
personnel.

C. Smoking, Drinking, Eating and Chewing
Restrictions '

No smoking will be permitted in the immediate
vicinity or any flammable liquids, gases or
highly combustible material, or in any plant
area posted as a non-smoking area. No
smoking, eating or chewing will be permitted
in any controlled area. .

HEALTE PHYSICS

211 work performed under this subcontract shall
conform to the Construction Safety & Health
Management Program-SEC XII1, SEC XIV, SEC XV.

The Subcontract work area is located within a
radiologically controlled area. The Contractor:
will provide formal radiation training (2 hours in
duration) and dosimetry requirements of bioassay
and TLD prior to commencement of the work.

A. Work Conditions

1. Some areas beyond the control point have
special Health Physics restrictions.
These are controlled by ribbons, signs,
and tags. Such restrictions shall be

- observed by the Subcontractor and
applicable precautions taken.

2. Radiation exposure on this
subcontracting effort will be maintained
well within allowable radiation

exposures.




3. Personnel protection equipment: The
level of protection will generally
require coveralls, cotton gloves, and
rubber boots. These items will be
provided by the Contractor.

4. Personnel Monitoring: All personnel
will be monitored for radioactive
contamination upon leaving radiologi
cally controlled area. Personnel will
be instructed in self-monitoring
procedures if necessary.

5. Vehicles Monitoring: All vehicles,
tools, & equipment, used inside a
controlled area will be monitored for
radioactive contamination by ES&H
personnel before leaving the area.

6. ES&H Monitoring: The ES&H personnel
will provide radiological surveillance
over work activities and advise the
Subcontractor on matters concerning
radiation safety. '

Warning Signals: In emergency cases, the
Subcontractor may depend on direct verbal
information from the Contractor's personnel
for warning signals. The Subcontractor's
foreman and employees shall take action as
directed. The Subcontractor's representative
shall obtain the name, position, and agency
of the messenger providing such direction.

Disposition of Contaminated Eguipment, Tools
and Material:

1. The Subcontractor shall use his own
equipment in performing the required
work under this Subcontract. All tools,
vehicles, equipment and material will be
inspected for radiocactive contamination
by Contractor personnel prior to removal
from the construction area. Site
experience has shown that no
decontamination problems have occurred.

2. Should the Subcontractor's tools,
material, or eguipment become




contaminated, they will have to be
decontaminated before removal from the
area. If decontamination becomes
necessary, the Contractor will provide
instructions for decontamination which
may consist of steam cleaning, dry
brushing, or washing with appropriate
liquids. Decontamination required
beyond these described will be handled
under Article 59, "CHANGES" of the
General provisions.

If decontamination proves impracticable
or impossible, the tools, material, or
equipment in question will be retained
and an equitable adjustment of the value
of the equipment for same will be
negotiated with the Subcontractor
provided that:

a. There is no fault or negligence of
the Subcontractor contributing to
the contamination;

b. The Subcontractor has followed all
the specific instructions of the
authorized HP personnel who have
surveillance over the woxrker; --

c. Item or equipment confiscated from
the Subcontractor ‘is documented by
a Confiscation Notice furnished to
the Subcontract Administrator by
the Contractor and signed by HP
personnel and the Operations
Manager or his designee.

d. The Subcontractor allows reasonable
time (a maximum of five (5) working
days, excluding weekends and
holidays) in which to attempt
decontamination of the item(s) in
guestion.

If reimbursement is required for tools,
material or equipment, the following
compensation will be made:

a. Tools valued less than $300.00:
95% of replacement cost.
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b. Tools/equipment $300.00 and up:
If less than one (1) year old or at
top of depreciation schedule, at
75% of replacement cost; if at
bottom of or off the depreciation
schedule, at 50% of replacement
cost.

TEMPORARY HEAT AND COLD WEATHER ENCLOSURES

A.

Temporary heating if needed shall be
conducted in strict accordance with the
applicable section of the Construction Safety
and Health Management Program. The
Ssubcontractor shall provide all temporary
heat and/or heating equipment required for
his use. The Subcontractor shall provide a
watchman to check the heater when they are in
operation and construction crews are not
working at the Jjob site. The use of
open-type or oilpot salamanders, and
gasoline-fueled heaters is prohibited. All
products of combustion-type heaters shall be
directly vented to the exterior of the
structure and/or temporary enclosure.

PARKING FACILITIES

A.

Construction personnel shall park their
vehicles in the designated parking area.

EATING FACILITIES

A.

No lunch room or cafeteria facilities are
available.

DAILY REPORT

A.

The subcontractor shall submit a daily report
to the Operations Department stating the
following information:

1. Work Accomplished
2. Manpowerx
3. Equipment
4. Problems or delays

10




SC-16 INSURANCE (Reference GP-33)

A.

Subcontractor shall produre and maintain,

- during the period that this order remains in

force, insurance coverages and limits of not
less than those set forth in this agreement.
Subcontractor will require all insurance
companies issuing policies of insurance for
Subcontractor, to certify to the Contractor
in writing prior to commencement of any work,
that such policies have been issued and are
currently in effect.

Subcontractor agrees to waive any subrogation
rights against Contractor.

Policies issuved for Subcontractor shall be
endorsed to include the following for the
benefit of the Contractor.

* A 30 day advance written notice in the
event of cancellation, non-renewal or
material change of any policy.

* Contractor named as Additional Insured,
as interests appear (Coverage B below).

* Subcontractor's insurance is primary and
any insurance maintained by Contractor
is excess and non-contributory.

* Cross liability or severability of
interest clause (liability policies
only).

INSURANCE COVERAGES

Type of Coverage: A

Worker's Compensation and, where an exposure

exists Federal Employees Liability Act, U.S.

Longshoremen & Harbor Workers', Jones Act and

Employer's Liability. »

Policy Limits:

State and Federal Acts - Statutory
Employer's Liability - $1,000,000

Type of Coverage: B

Comprehensive General Liability including

11



coverages for Independent Contractors,
Products and Completed Operations (extending

for at least 24 months after completion of

operations) Blanket or Broad Form
Contractual, Personal Injury Liability, Broad
Form Property Damage, and where an exposure
exists and explosion, collapse and
underground (XCU) hazard exclusions deleted.

Policy Limits:

$1,000,000 each occurrence Bodily
Injury.

$500,000 each occurrence Property
Damage: or $1,000,000 Combined Single
Limit.

Type of Coverage: o

Comprehensive Automobile Liability including
coverage for owned, non-owned and hired
vehicles.

Policy Limits:

$500,000 each person/$1,000,000 each
occurrence. o

Bodily Injury/$500,000 each occurrence
Property Damage: Or $1,000,000 Combined
Single Limit. .

In the event any work to be performed under
this subcontract is sublet, the Subcontractor
will require the same insurance coverage and
limits from its lower tier Subcontractors or
suppliers and will require said lower tier
Subcontractors or suppliers to certify
insurance coverage to the Contractor prior to
the commencement of any sale or work.

If Subcontractor shall fail to certify
required insurance coverage to the Contractor
as set forth above, before commencing work
hereunder the Contractor may, at its option,
place insurance of the character, nature and
limits described above to cover the
operations of the Subcontractor, paying the
premiums for same and charging same to the
Subcontractor. |
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SC-17

SC-18

S5C-19

SC-20

D. The Contractor, by requiring the foregoing
minimum insurance coverages, will not be
deemed to limit any of the other obligations
or liabilities of the Subcontractor,
deductibles if any, will be solely for the
account of the Subcontractor.

E. Should Contractor require additional
insurance subsequent to the acceptance of
this subcontract by Subcontractor, the net
cost thereof shall be an addition to the
Subcontract price. Such request must be made
in writing to Subcontractor.

F. Notwithstanding any trade practice or custom,
neither the Subcontractor nor any lower tier
subcontractor or supplier shall be entitled
to the benefit of any insurance Contractor or
its Customer have in effect of which either
might have obtained. '

QUALITY ASSURANCE

All work performed under this Subcontract shall
conform to the requirements of the Contractor's
Quality Assurance Program Plan. The
Subcontractors work will be subject to inspection
and Quality Assurance audits by the Contractor. A
copy of the Quality Assurance Program Plan is
available upon request from the contractor's
office at the Weldon Spring Site.

RESERVED

SUPERINTENDENCE BY SUBCONTRACTOR

A. SEE GP-46 For General Requirements

B. In accordance with Article GP-46, a full-time
working supervisor shall be required.

DISPOSITION OF REMOVED EQUIPMENT, MATERIAL, AND
SCRAP METAL .

All material or equipment removed from any
existing system (plant site or quarry), or
structure, shall be transported to a storage
location as specified by the Construction
Engineer, and turned over to MK-F for disposition
for the Government.
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SC-21

Sc-22

All potentially reusable material or equipment
shall be properly identified, tagged, and checked
for contamination before transporting to a storage
location identified by the Construction Engineer.

SCHEDULE/SCHEDULE OF VALUES

A.

B.

SEE GC~6 For General Requirements

In General, schedule items should be limited
to approximately two (2) weeks duration and
limited to approximately ten (10%) percent of
the total project value.

DISPOSITION OF EXCAVATED SOIL

A.

Excess Soil

Soil removed during excavation that is needed
for backfill shall be stacked in such a-
manner as to allow the Contractor and others
free and clear access (including rocad access)
to all existing buildings and other operating
facilities. 1In those cases where the
stacking of soil near the excavation would
restrict vehicle traffic or prohibit access
to the buildings and operating facilities, or
create congestion of the work area, the
Subcontractor shall temporarily stockpile the
soil in an area identified by the
Construction Engineer away from the
excavation until backfill operations are
designated. All excess soil removed from
excavations (soil displaced in excess of that
needed for backfill) shall be disposed of as
directed by the Construction Engineer. All
soil to be removed to the disposal site shall
be free of non-soil materials such as
concrete, wood, asphalt, metal, plastic, etc.

Radiocactively Contaminated Soil

Radioactively contaminated soil will be
encountered during excavations required for
this Subcontract. Disposal of said soil
shall be at the direction of the Construction
Engineer.
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SC-23 TRAINING AND INDUSTRIAL HYGIENE

A. . Training Requirements

1.

All personnel who will work in access
controlled areas of this site must have
undergone a health and safety training
program in accordance with 29 CFR
1910.120. This training shall include
appropriate respiratory protection
training. The training shall be
provided by the Subcontractor for its
own personnel. Supervisory personnel
shall receive additional training in
health and safety in accordance with the
same regulation.

Documentation of completion of this
training must be provided to the PMC
prior to or upon the arrival of each
employee at the site. This
documentation must consist of, at a
minimum, the dates of training, a
description of the contents of the
course, a copy of a letter or
certificate signed by the person
conducting the training course and any
additional supporting information which
the PMC may deem necessary. Personnel
will not be allowed to enter the site
until this' documentation is received.

The Subcontractor shall provide training
which addresses the major hazards at the
WSS. The Health and Safety Guidebook to
the Weldon Spring Site included with
this request for proposal presents
further details on the known hazards at
this site and their locations.

Once at the site, personnel shall be
briefed by the PMC on the known hazards
at this site. This briefing will
require approximately four hours per
employee during an initial orientation
to the site. Locations of WSS hazards
will be discussed during this
orientation.
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Medical Surveillance

1.

Work

All personnel who work in access
controlled areas of the site must be
participants in a medical surveillance
bprogram. This program must be designed,
at a minimum, to detect the effects of
eéxposure to the major hazards listed
above.

Documentation of the fitness of each

-employee to work and, where applicable,

to wear a respirator at a hazardous
waste site or near the major hazards
listed above must be received by the PMC
upon or prior to the arrival of the
employee at the site.

Conditions

The work area in which this contract is
to be performed is known to be
contaminated with the following
materials: ’

Asbestos

Uranium '

Chlorodiphenyls (PCBs)
Nitroaromatics (TNT, 2,6-DNT, etc.)
Mercury

The Subcontractor is responsible for
providing adequate equipment and
procedures for controlling exposure of
its personnel to these materials and for
controlling the spread of these
materials from its work area to other
areas of the site.

Known contaminated areas and health
hazards are posted by the PMC.
Subcontractor personnel shall obey
posted warnings.

Any health hazard(s) created by the
Subcontractor shall be posted by the
Subcontractor. fThe PMC shall be
notified immediately of all such
hazards.
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Personal protection or engineering
control equipment appropriate to the
potential hazards to which personnel
performing the work under this
subcontract shall be provided by the
Subcontractor.

Beat stress has been noted at this site
due to the warm, humid climate, the
personal protective equipment
requirements and the prohibition on
eating and drinking in certain areas of
the site. The Subcontractor is
responsible for providing a heat stress
management program to its personnel.

Biological hazards in the form of poison
ivy, snakes, ticks, mosguitoes, and high
airborne mold concentrations have been
noted at this site.
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